

PROJECT CLARIFICATIONS AND ADDENDUM

PROJECT: Cub River Wetland Mitigation Project

OWNER: North Logan City and Hyde Park City

DATE: 9/2/2026

CLARIFICATIONS

- **CONSTRUCTION SCHEDULE & TIMEFRAME**

Clarification: Field construction is anticipated to commence on **September 15, 2027**, with an anticipated project completion timeframe of **365 calendar days** from the Notice to Proceed. (All earthwork within the project area and the excavated topsoil to be spread in the farm field landscape grading areas, is strictly limited to the fall timeline, tentatively beginning September 15 and concluding at the onset of winter conditions). Contract award will proceed following the bid opening scheduled for **September 21, 2026, at 12:00 p.m. (local time)** in accordance with the Notice to Contractors.

ADDENDUM NO. 2

PROJECT: Cub River Wetland Mitigation Project

OWNER: North Logan City and Hyde Park City

DATE: 9/2/2026

NOTICE TO ALL BIDDERS:

The Contract Documents for the Cub River Wetland Mitigation Project are hereby modified as follows. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to acknowledge this Addendum may subject the Bidder to disqualification.

ITEM 1: REVISION TO BID SCHEDULE (PROPOSAL FORM)

Add the following line item to the Bid Schedule:

Construction Start Date: September 15, 2027, and note earthwork timeframe.