



**PROJECT: Logan City School District
HVAC Upgrades**

GENERAL: Addenda form part of the Contract Documents and modify the original Bid Documents. Addenda are issued prior to bid opening. Acknowledgment of receipt of addenda is required on the bid form. Failure to acknowledge addenda may subject the bidder to disqualification. Form of addenda is outlined below.

ADDENDUM NUMBER: 01

DATE: November 09, 2021

ISSUED BY: DWA Construction, Inc.
Construction Manager, Logan City School District

TO: All Bidders

Acknowledge receipt of this addendum number 01 in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This addendum consists of 2 page

The 3 manufacturers the District has approved are Carrier, York and Bryant. Please make note of which manufacturer you are using in your bid.

Please include scope of work as it pertains to each school. Scope of work should include the list of RTUs, Chillers, and MAU that are being replaced, electrical and plumbing work to be done as well as necessary fire alarm and controls work to be done.

Please provide us with estimated lead times that may affect the overall schedule.



Gas supplies for each property as listed below:

**Adams Elementary – 2LB
Early Childhood Center – 2LB
Wilson Elementary – 2LB
Woodruff Elementary – 2LB
Mount Logan MS – 5LB**

END OF ADDENDUM