

March 26, 2024

To: Nathan Hansen

Senior Estimator

DWA Construction, Inc.

Re: Response to Questions - CCSD Middle School Bid Package #1

Please see below for responses to questions that were provided regarding civil plans in bid package #1 for the proposed Cache County Middle Schools project. The original comments have been included with the response immediately below. If you have any further questions, please contact me at your convenience.

- 1. Although we are not bidding on the asphalt in this package, detail 1 on sheet C-501 calls for different asphalt thicknesses which are not noted on the plans. Could you please provide an outline of bus lanes/parking and fire lanes where 4" asphalt will need to be installed?
 - a. Response: Correct, asphalt will be part of bid package #2. However, for reference, please see the attached site plans with the bus parking areas highlighted that will require 4" asphalt. Fire lanes are not currently included in the 4" asphalt requirement. Note that these are provided for reference only and are subject to change for bid package #2.
- 2. The bid package notes for Hyde Park on C-001 state that any work on 200 West is to be part of bid package 2. Does that include the saw cutting and asphalt demolition?
 - a. Response: Notes on C-001 state that widening of 200 West is to be part of bid package #2. This would include any saw cutting and asphalt demolition required for widening of the road will be part of bid package #2. The same applies to the Nibley site for widening 3200 South Street However, bid package #1 includes installation of water utilities which will require saw cutting into 200 West at the 200 South intersection. This is to be included in bid package #1.
- 3. The grading notes on C-001 state that roadway grading is to be 21" below finish grade. Please confirm that this is the intent for this bid package.
 - a. Response: This is correct. Rough grading of the roads in bid package #1 only includes to the bottom of the granular borrow. Please see Sheet C-601 as well in both sets of plans.

• Page 2 March 27, 2024

If there are any further questions, comments or concerns, please feel free to contact me at your convenience.


Sincerely,

Jeremy Jensen, EIT Project Manager 435-770-3441

jjensen@cachelandmark.com

Attachments:

Hyde Park Middle School Sheet C-204 Nibley Middle School Sheet C-203






CHECKED BY: L. ANDERSON

03.14.2024




CIVIL- SITE PLAN NORTHEAST







03.14.2024



CIVIL- SITE PLAN NORTHEAST